
TFC Contract No. 18-108-000 
LCCX, LLC, dba Lackey de Carvajal Cx 

Assignment No. 8 
Project No. 16-019-5530 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
LCCX, LLC, DBA LACKEY DE CARVAJAL CX 

TFC CONTRACT NO. 18-108-000 

ASSIGNMENT NO. 8 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 8 
(hereinafter referred to as “Assignment No. 8” or “Assignment”) is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as “TFC”) and LCCX, LLC, dba Lackey de Carvajal Cx located at 
8304 Puerta Vista, Austin, Texas 78759 (hereinafter referred to as “PSP”) (TFC and PSP are 
hereinafter referred to individually as a “Party” or collectively as “Parties”), to be subject to the 
terms and conditions that follow. 

1.0. DESCRIPTION OF PROJECT: The project for which PSP agrees to provide 
Professional Services is generally described as final testing, adjusting and balancing services on 
HVAC related equipment installed at the RBB (G) Building located on the DSHS Campus 
(hereinafter referred to as the “Project”), as further depicted in Exhibit A, PSP’s IDIQ 
Assignment No. 8 Proposal dated February 26, 2021, attached hereto and incorporated herein for 
all purposes and consisting of six (6) pages. 

2.0. DURATION OF ASSIGNMENT:  The scope of services of this Assignment No. 8 shall 
be completed no later than December 31, 2021, unless terminated earlier as provided in Section 
3.2 of the Agreement.  The schedule is subject to adjustments for possible time extension; 
however, any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 8. 

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions 
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment 
No. 8.  

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 8 with its own forces unless otherwise specified.  If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required.  If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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TFC Contract No. 18-108-000 
LCCX, LLC, dba Lackey de Carvajal Cx 

Assignment No. 8 
Project No. 16-019-5530 

5.0. FEE FOR BASIC SERVICES:  Fee for the services set forth in this Assignment No. 8 
shall not exceed the sum of Forty- Three Thousand, Two Hundred Fifty Six Dollars and 16/100 
Dollars ($43,256.16).  No more frequently than once per month, PSP shall submit a Pay 
Application to TFC for services performed and reasonable and necessary costs and expenses 
incurred through the last day of the previous month.  Any reimbursable expenses, if allowed, 
shall be in accordance with Section 4.6 of the Agreement. 

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL 
SUBCONTRACTOR:  (a)  For this Assignment No. 8, PSP shall identify the Project Manager, 
PSP’s employees and all subcontractors assigned to this project on the List of Project Manager 
and Subcontractors (hereinafter referred to as the “List”), attached hereto and incorporated herein 
for all purposes as Exhibit B. 

(b) TFC reserves the right to approve the appointment of the PSP Project Manager 
and to demand that the Project Manager, and any of PSP’s employees or subcontractors, be 
removed and replaced if, in the sole opinion of TFC, their performance on this project or any 
other projects, is and/or was inadequate or their continued involvement with the Project is, will, 
or has become detrimental to the timely and successful completion of the project. 

(c) The Project Manager and Subcontractors identified in the List shall not be 
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written 
consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or 
delayed. 

[THIS SPACE INTENTIONALLY LEFT BLANK] 
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TFC Contract No. 18-108-000 
LCCX, LLC, dba Lackey de Carvajal Cx 

Assignment No. 8 
Project No. 16-019-5530 
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7.0 ENTIRE AGREEMENT AND MODIFICATION:  The Agreement and this 
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and 
such are intended as a complete and exclusive statement of the promises, representations, 
negotiations, discussions, and other agreements that may have been made in connection with the 
subject matter hereof.  Unless an integrated attachment to this Assignment specifically displays a 
mutual intent to amend a particular part of this Assignment, general conflicts in language 
between any such attachment and this Assignment shall be construed consistently with the terms 
of this Assignment.  Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto.   

This Assignment shall be effective as of the date of the last Party to sign.  

TEXAS FACILITIES COMMISSION LCCX, LLC DBA LACKEY DE CARVAJAL CX 

By:  By: _______________________________ 

Mike Novak Mike W. Lackey, P.E. 

Executive Director Managing Member 

Date of execution:  Date of execution:   

PM 

DGC 

Dir 

DED 
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TFC Contract No. 18-108-000 
LCCX, LLC, dba Lackey de Carvajal Cx 

Assignment No. 8 
Project No. 16-019-5530 

EXHIBIT A 
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Mailing Address: 
                                                                                                                         PO Box 30191 

Austin, TX 78755 

 

February 26, 2021 
 
Kevin Sandberg 
Senior Project Manager 
Texas Facilities Commission 
1711 San Jacinto 
Austin, TX 78712 
 
RE: Proposal LCCx 19.0602R3 
Professional Engineering Services 
TFC Building G Renovation - Phase 2 Whole Building Balance 
TFC Project Number: 016-019-5530  
 
Dear Sandberg: 
 
Thank you for the opportunity for Lackey de Carvajal Cx (hereinafter called LCCx, LLC) to 
furnish our proposal to provide Professional TAB Engineering Services to TFC Project 
Management (Hereinafter called CLIENT) for the above referenced project TFC Building G 
Renovation Phase 2 Whole Building Balance. This REVISED Proposal Letter outlines our 
Fee proposal subject to a formal agreement to complete the work that was begun as Phase 1 
Floor by Floor, Comfort Balance.  
 
As you will recall, we originally proposed to do a Phase 1 Comfort Balance on a Floor-by-
Floor basis as construction progressed. and a Phase 2 Whole Building Balance when all the 
Floors had been remodeled. Due to budget constraints only Phase 1 was awarded in TFC 
CONTRACT N0.18-108-000 ASSIGNMENT NO. 6. This proposal is for the Phase 2 Whole 
Building Balance which should be awarded by separate Assignment. 
 
PROJECT SCOPE 
Provide Professional TAB Services, for the PROJECT. Coordinate all TAB work with the Project 
Manager. 

 
GENERAL ASSUMPTIONS:   

1. TAB Comfort Balance work will follow the completion of each floor COMPLETED. 
2. A Full Building Balance will be completed after each Floor remodel is completed. 
3. There will be a TAB Kickoff meeting and a TAB coordination meeting for the Whole 

Building. 
4. There will be a preliminary report for each floor. COMPLETED 
5. Attend limited construction meetings since construction is completed.  
6. Owner has provided all stamped, sealed Construction Documents. 
7. Owner has provided cut sheet of any Owner provided equipment, 
8. General Contractor has provided submittals, cut-sheets, start-up procedures, and 

manufacturing data for all Contractor furnished equipment. 
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Mailing Address: 
                                                                                                                         PO Box 30191 

Austin, TX 78755 

 

9. Coordinate all work through TFC AE, Stanley Consultants and CMAR, Flynn 
Construction 
 

 
PROJECT SCHEDULE 
The following project schedule is our understanding of how the project will proceed: 

DATES Start Date 
Construction Phase ongoing 
Rough Balance AHU’s August 2019 
Field TAB Basement  September 2019 
Field TAB 1st floor October 2019 
Field TAB 2nd floor Approx. February 2020 
Field TAB 3rd floor Approx. February 2021 
Field TAB 4th floor Approx. August 2020 
Final TAB of whole system Approx. March 2021 

 
TAB SCOPE OF WORK AND SERVICES 
LCCx will serve as the TAB Agent to coordinate and provide “Phase 2 Whole Building 
Balance” on the Client’s behalf for the PROJECT. Our TAB tasks will include: 

 Develop and submit TAB Plan and schedule; revise as necessary 
 Develop TAB data forms, for HVAC equipment and systems. 
 Prepare a Preliminary and TAB Report for review by Design Engineer. 
 No BAS or Controls verification 

 
CLARIFICATIONS AND QUALIFICATIONS: 

 We include coordination of TAB with PM. 
 All work to take place during normal business hours (M-F, 7:30-4:00) 
 Clean filters to be in place before test and balance is performed 
 All lifts to be provided by others. 

 
EXCLUSIONS: We Exclude: 

 90 day and Alternate Season return visits 
 Any sheaves, pulleys or belts  
 Sound and Vibration Testing 
 Duct leakage Testing 

 
COMPENSATION 
Based on the above scope of work for the project, as well as the description of the project, we 
propose a lump sum fee to be billed as follows: 

Per Attachment 1 Fees: 
TOTAL TAB SERVICES $   54,086.16 

DocuSign Envelope ID: C351FDBA-302A-4F3A-93A2-88F671055745DocuSign Envelope ID: FE60D9D4-8369-41A2-82C8-CF2226E1347E



                                        
 

Mailing Address: 
                                                                                                                         PO Box 30191 

Austin, TX 78755 

 

 
 
TERMS AND CONDITIONS 
All Terms and Conditions shall be as per Indefinite Delivery Indefinite Quantity Agreement 
(IDIQ) TFC Contract 18-108-000 for Heating, Ventilation, Air Conditioning and Test and Balance 
Services 
 
 
I trust that the above meets with your approval.  We look forward to working with you on this 
project and request that you indicate your approval of this letter of agreement by signing in the 
space provided below.  
 

 
Very truly yours,  
 

 
Michael W Lackey, PE 
Manager LCCx 
LCCx, LLC dba Lackey de Carvajal Cx 

 
 
 
 
 
ACCEPTED BY: CLIENT 
Authorized Signer, _                      _____ 
 
 
 
Signature   

 

 
 
 
 
 
 
 
 
 
 

Delete Comfort Balance on 3rd Floor.  
(Per TFC CONTRACT N0.18-108-000 ASSIGNMENT NO. 6) 

($10,830.00) 

REVISED TOTAL AMOUNT $43,256.16 
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Mailing Address: 
                                                                                                                         PO Box 30191 

Austin, TX 78755 

 

 
 

ATTACHMENT 1:  SCOPE OF WORK AND QUALIFICATIONS 
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Lackey de Carvajal TAB
IECC2015 C408 REQUIRED TAB ‐ PROPOSED TAB SCOPE OF WORK 

(Based on IECC2015, ASHRAE90.1‐2013 and ASHRAE Std 111‐2008)

Contract#: 0

Task Order#/Assignment# 0

Bid Date: 2-Feb-21

Client Proj Mgr: Kevin Sandberg

CLIENT: Texas Facilities Commission

Client Address, Street/PO1711 San Jacinto Blvd.

Client Address, City,StateAustin, Texas 78701

LCTAB Proposal No: 19.0602R2

Client Project Name: TFC Building G Renovation-Whole Building TAB

Client Project No: 016-019-5530

Project Loc: Grover Ave 49th Street Austin, TX 

Contract Type: Lump Sum

TASK ID. PROJECT DURATION, MO.
3.0

	FEE	
BREAKDOWN	

1 Initiate TAB Process #Meetings BY	TASK

Requirements PROJECT ADMINISTRATION 3.0 1,380.00$																						

ASHRAE  DESIGN PHASE MEETINGS 0.0 ‐$																																	

Std 111 CONDUCT TAB Kick‐Off MEET 1.0 600.00$																										

TAB TAB COORD MEETINGS 1.0 600.00$																										

Process CONSTR MEETINGS 3.0 1,800.00$																						

PROJECT COORDINATION SUBTOTAL 4,380.00$            

2 Prepare TAB Qualification Submittal NO
‐$																																	

3 Prepare a TAB Plan and Schedule. NO ‐$																																	

4 Review TAB Specification NO ‐$																																	

5
TAB Design Review of Construction 
Documents

NO
‐$																																	

50% CD NO ‐$																																	

100% CD BACKCHECK NO ‐$																																	

6
Review GC Submittals for Field 
Documentation YES 1,425.00$																						

7
Prepare TAB Field Reporting 
Documentation

YES 3,750.00$																						

7.1 PRE-TAB AUDIT NO ‐$																																	

PRE CONSTRUCTION PHASE SUBTOTAL 5,175.00$            

CONSTRUCTON PHASE - Field TAB Activities
8.1 Conduct Site Observations prior 

to Start-up 
 Prepare TAB Deficiency List from 
Site Visit

NO

‐$																																	

8.3 Perform Test Adjusting and Balancing 35,868.75$																			

Air Side Equipment ‐$																																	

RTU NO

AHU YES ‐$																																	

Mixing Laterals NO ‐$																																	

VAV YES ‐$																																	

NO ‐$																																	

Hydronic Side Equipment NO ‐$																																	

Chillers NO ‐$																																	
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Pumps NO ‐$																																	

Boilers NO ‐$																																	

‐$																																	

8.4 Maintain TAB Deficiencies Log YES 3,062.41$																						

CONSTRUCTION PHASE SUBTOTAL 38,931.16$          

9.1 Draft Preliminary TAB Report for 
Review YES

3,600.00$																						

9.2 Issue Final TAB Report YES 1,800.00$																						

POST CONSTRUCTION PHASE SUBTOTAL 5,400.00$            

POST OCCUPANCY PHASE
10.1 Return For Alternate Season

/Warranty Review, if required

NO 	$																																					‐			

10.2 Update Final TAB Report with Alternate 
Season results

NO 	$																																					‐			

POST OCCUPANCY PHASE SUBTOTAL -$                     

BASE FEE 53,886.16$          

EXPENSES, Printing, etc 200.00$               

SUB-CONTRACTS, If Any 0.00$                   

TOTAL FEE - BASE TAB SOW 54,086.17$      

VOLUNTARY ADD ALTERNATES
11 Duct Leakage Test NO -$                     
12 Sound Testing NO -$                     
13 Vibration Testing NO -$                     
14 Sheave Changes NO -$                     
15 Fire and Smoke Damper Inspections NO -$                     
16 Stairwell Pressurization Testing NO -$                     
17 Laboratory Hood Testing NO -$                     
18 Other NO -$                     

TOTAL ADD ALTERNATES -$                     

TOTAL FEE - BASE Cx SOW  AND ADD ALTERNATES 54,086.17$      
QUALIFICATIONS:

SYSTEMS TO BE Tested, Adjusted and Balanced

HVAC Systems:
All Major Mechanical equipment as defined by Equip Tag No.

BMS controls ‐ Prelim Checkout

AIR SIDE ONLY

WATER SIDE ONLY

CLARIFICATIONS AND QUALIFICATIONS:
We include coordination of TAB with PM.

We include TAB verification site visit.

All work to take place during normal business hours (M‐F, 7:30‐4:00)

Clean filters to be in place before test and balance is performed

Acknowledge 12 Mo. construction schedule

Controls contractor will be available at all times during Tab Operation

All lift access provided by others.

EXCLUSIONS:
90 day and Alternate Season return visits

New sheaves, belts 

Sound and Vibration Testing

DALT Duct leakage testing

Pre‐Construction TAB Audit

We exclude any Hydrostatic Testing

We relied on the following documents for pricing

Mechanical Plans dated 9‐21‐2018 and TAB Spec: 23‐05‐93
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TFC Contract No. 18-108-000 
LCCX, LLC, dba Lackey de Carvajal Cx 

Assignment No. 8 
Project No. 16-019-5530 

EXHIBIT B 
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TFC Contract No. 18-108-000 
IDIQ No.18-108-000

Project No. 16-019-5530
Assignment No. 7 

LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Address & Contact Person (Project Manager)) 

A. Project Manager: Chris Thompson__________________________ (Name) 
LCCx, LLC    ___________________ (Company Name) 
PO Box 30191, Austin TX 78759__________ (Address) 
512-560-3456___________________________ (Cell #)
Chris.thompson@lccx.com           ____________ (Email) 

B. Subcontractors:N/A

1. Lance Tippens____________ (Name)
LCCx, LLC_____________________ (Company Name) 
PO Box 30191, Austin TX 78759___________ (Address) 
972-971-8198    _______________________ (Cell #)
lance.tippens@lccx.com__________________ (Email)

2. ______________________________________ (Name)
________________________________ (Company Name)
______________________________________ (Address)
______________________________________ (Cell #)
______________________________________ (Email)

3. ______________________________________ (Name)
________________________________ (Company Name)
______________________________________ (Address)
______________________________________ (Cell #)
______________________________________ (Email)

4. ______________________________________ (Name)
________________________________ (Company Name)
______________________________________ (Address)
______________________________________ (Cell #)
______________________________________ (Email)

B. Supervisor/Tech
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